State Route 70/Erle | nterchange Option D Cost Estim ate Summary

03-YUB-65, PM 7.5/9.2
03-YUB-70, PM 7.0/9.0
EA 03-3E810K

PROJECT DESCRIPTION:

Limits: Erle Road / SR 70 Interchange Improvements (PM5H).Erle Road
improvements limits are from Chestnut Road to EdgenCircle. SR 70
improvement limits are from approximately .5 mitesth and south Erle

Interchange.

Major Improvement features includes widening thistexg overcrossing ar
overhead, ramp widening, new ramp re-configuratiansg Erle and
Lindhurst Road widening.

NB ramps = existing L-6, SB ramps = new patrtial.

Proposed | mprovement (Scope):

Alternative: _Option D

SUMMARY OF PROJECT COST ESTIMATE

TOTAL ROADWAY ITEMS $ 14,120,000
TOTAL STRUCTURE ITEMS $ 7,180,000
SUBTOTAL CONSTRUCTION COSTS $ 21,300,000
TOTAL RIGHT OF WAY ITEMS $ 2,430,000
TOTAL ALTERNATIVE COST $ 23,730,000
Reviewed by District Program M anager
(Signature)
Approved by Project Manager Date

(Signature)

Phone Number
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03-YUB-65, PM 7.5/9.2
EA 03-3E810K

I.ROADWAY ITEMS

Section 1. Earthwork Quantity Unit Unit Price Item Cost Section Cost
Roadway Excavation 10,000 CcY $ 20.00 $ 200,000

Imported Borrow (NB ramp, Erle, and Lindhurst) 17mo CY $ 17.00 $ 2,890,000

Remove Curb and Gutter - FT $ 6.00 $ -

Remove SW - SF $ 3.00 $ -

Remove PCC Pavement - SF $ 3.00 $ -

Remove AC Pavement - SF $ 3.00 $ -

Clearing & Grubbing 1 LS $ 25,000.00 $ 25,000

Remove Unsuitable Material - $ - $ -

Develop Water Supply - $ - $ -

Roadway Obliteration 15,400 SQYD $ 3.00 $ 46,200

Subtotal Earthwork m

Section 2. Pavement Structural Section Quantity Unit Unit Price Item Cost Section Cost
PCC Pavement (1.0' Depth) Curb and Gutter CY $ 625.00 $ -

PCC Pavement (1.0' Depth) Median Curb CYy $ 625.00 $ -

PCC Pavement (0.5' Depth) Medians CYy $ 300.00 $ -

PCC Pavement (0.5' Depth) SW 549 CY $ 300.00 $ 164,820

Asphalt Concrete (0.2'-0.7' Depth) 8,534 TON $ 100.00 $ 853,434

Open Graded AC (__ Depth) $ - $ -

Cement-Treated Base $ - $ -

Aggregate Base (1.5' Depth) 25,305 CY $ 60.00 $ 1,518,300

Treated Permeable Base $ - $ -

Aggregate Subbase $ - $ -

Pavement Reinforcing Fabric $ - $ -

Asphaltic Emulsion Binder $ - $ -

Crack Sealing $ - $ -

AC Cold Planing SF $ 1.00 $ -

Shoulder Backing $ - $ -

Subtotal Pavement Structural Section $ 2,536,554

Section 3. Drainage Section Cost
$ 8,046,091 X (10%) = $ 804,609
(Subtotal Sections 1, 2, 4 & 5)

Subtotal Drainage Items $ 804,609

Subtotal Drainage $ 804,609
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03-YUB-65, PM 7.5/9.2
EA 03-3E810K

Section 4. Specialty Items uantit Unit Unit Price Item Cost Section Cost
Misc Frontage Work LS 300,000 $ 300,000
Retaining Walls 1 LS 500,000 $ 500,000
Rumble Strip - -
Barriers and Guardrails - -
Left Turn Channelization - -
Highway Planting 1 LS 75,000 75,000
-Concrete Barrier (Type 60C) LE 75 -
-Asphalt Concrete (.67' Depth) TON 100.00 -
-Aggregate Base (1.5' Depth) CY 50.00 -
-Roadway Excavation CY . -
-Remove Metal Beam Guardrail LF 35.00 -

Replacement Planting

Irrigation Modification

Relocate Private Irrigation Facilities
Erosion Control

Slope Protection

Water Pollution Control

Hazardous Waste Mitigation Work
Environmental Mitigation

Resident Engineer Office Space
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Subtotal Specialty Items $ 875,000

Section 5. Traffic Items uantit Unit Unit Price Item Cost Section Cost
Lighting EA $ 6,000 $ -
Traffic Signals 12 EA $ 25,000 $ 300,000
Overhead Signs - Hanging from structure 2 EA $ 15,000 $ 30,000
Overhead Signs - WB On Ramp, at trap lanes, i 1 LS $ 750,000 $ 750,000
Construction Area Signs EA $ 200 $ -
Traffic Control 1 LS $ 250,000 $ 250,000
Incl Traffic Control Systems $ -
and Traffic Delineation Items $ -
and Transportation Management Plan $ -
Remove Signing and Striping __ 29656 LFE $ 1.3 $ 38,553
Remove Pavement Marking __ 1000 SF $ 7.0 $ 7,000
Signing and Striping 53520 LE $ 1.7 $ 90,984
Pavement Marking 2000 SF $ 34 $ 6,800

Subtotal Traffic Items Section $ 1,473,337

TOTAL SECTIONS1thru5 $ 8,850,700
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03-YUB-65, PM 7.5/9.2
EA 03-3E810K

Section 6. Minor Items Section Cost

$ 8,850,700 X (10%) = $ 885,070
(Subtotal Sections 1 thru 5)

Subtotal Minor Items $ 885,070

Section 7. Roadway M obilization Section Cost

$ 9,735,770 X (10%) = $ 973,577
(Subtotal Sections 1 thru 6)

Subtotal Roadway Mobilization $ 973,577

Section 8. Roadway Additions Section Cost

Supplemental Work
$ 9,735,770 X (10%) = $ 973,577

(Subtotal Sections 1 thru 6)

Contingencies
$ 9,735,770 X (25%) = $ 2,433,943
(Subtotal Sections 1 thru 6)

Subtotal Roadway Additions $ 3,407,520

TOTAL ROADWAY ITEMS $ 14,116,867
(Subtotal Sections 1 thru 8)

CALL $ 14,120,000

Estimate Prepared By Christine Jansen Phone# (916) 781-3835 Date Oct-08
(Print Name)

Estimate Checked By Sandy Wong Phone#  (916) 960-4330 Date Oct-08
(Print Name)

12/22/2008 Page 4 of 6



Il.STRUCTURESITEMS

Bridge Name

Structure Type

Width (out to out) - (ft)
Length - (ft)

Total Area -(ff)

Footing Type (pile/spread)
Cost per ft

Incl 10% mobilization

and 25% contingency)

Bridge Removal

Total Cost For Structure

Structure |

Erle Road OC Widening

Structure I

Erle OH Widening

253'-10 5/8"

10715
Assumed 16" CIDH

$ 207
$ 19,000
$ 2,240,000

143'-3 5/8"

6910
Assumed 16" CIDH

$ 219

$ 37,000

$ 1,550,000

03-YUB-65, PM 7.5/9.2
EA 03-3E810K

Structure I

Erle Rd

On-ramp OH
CIP P/S

26'-10"
647'-0"
17361
16" CIDH

$ 195

$ 3,390,000

Subtotal Structuresitems $ 7,180,000

Railroad Related Costs:

(Sum of Total Cost for Structures)

©*
'

COMMENTS: See APS approved 12/15/2008 by AD

Estimate Prepared By

Estimate Checked By

12/22/2008

Christine Jansen

Sandy Wong

(Print Name)

(Print Name)

Subtotal Railroad Items $ -

TOTAL STRUCTURESITEMS $ 7,180,000
(Sum of Sructures Items plus Railroad Items)

Phone# (916) 781-3835 Date Oct-08

Phone# (916) 960-4330 Date Oct-08
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03-YUB-65, PM 7.5/9.2
EA 03-3E810K

1. RIGHT OF WAY ITEMS

ESCALATED VALUE
A. Acquisition, including excess lands,
damages to remainder(s) and Goodwill $2,125,801
B. Utility Relocation (State Share) $ 250,000
C. Relocation Assistance $ 30,000
D. Clearance/Demolition $ -
E. Title and Escrow Fees $ 21,000

TOTAL RIGHT OF WAY ITEMS $ 2,430,000

Anticipated Date of Right of Way Certification:
(Date to which Values are Escalated)

F. Construction Contract Work

Brief Description of Work:

Right of Way Branch Cost Estimate for Work* $ -

*This dollar amount is to be included in the Roagwa
and/or Structures Items of Work, as appropriate.
Do notinclude in Right of Way Items.

COMMENTS:

Estimate Prepared By Christine Jansen Phone# (916) 781-3835 Date Oct-08
(Print Name)

Estimate Checked By Sandy Wong Phone#  (916) 960-4330 Date Oct-08

(Print Name)
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